
 

 

SECTION 2 - SCOPE OF WORK 
 

The CONSULTANT agrees to perform, at the direction of the DEPARTMENT, the 
services described below: 
 
Perform professional services for the DEPARTMENT for Phase I and/or Phase II work 
on various projects within District 3 to be assigned on an as-needed basis and issued in 
the form of Work Orders. 
 
The Phase I work, if required, may consist of work in the following prequalification 
categories: Location/Design Studies (Rehabilitation), Special Studies (Location 
Drainage), and Structures (Highway: Typical).  This work is expected to include items 
such as data collection, development of design alternatives, traffic management studies, 
Intersection Design Studies, hydraulic surveys, Project Reports (Categorical Exclusion 
projects only), Bridge Condition Reports, TS&L Plans, drainage and hydraulic studies, 
and other related work and exhibits necessary to produce the Project Reports.   
 
The Phase II work, if required, may consist of work in the following prequalification 
categories: Highways (Roads & Streets), Special Studies (Location Drainage), and 
Structures (Highway: Typical).  This work is expected to include items such as geometric 
studies, TS&L and structure plans, roadway plans, drainage and hydraulic studies, and 
all other related items to complete final plans, specifications & estimates, as necessary.    
 
The DEPARTMENT will furnish the CONSULTANT any available as-built plans, 
microfilm plans, CADD files, field books/notes, traffic and accident studies, agency 
coordination and correspondence, existing right of way plans, aerial photos, boring logs, 
and other information. 
 
It is anticipated that this contract will include approximately three (3) to fifteen (15) 
different projects.  The Work Orders for these projects may be for either 1.) An entire 
project to be completed by the CONSULTANT, or 2.) A portion of a project to be 
completed by the CONSULTANT and finalized in-house by the DEPARTMENT.   
 
The estimated construction costs of each project will range from $50,000 to 
$10,000,000. 
 
Progress Reports will include a statement summarizing the work performed during the 
report period and an outline of the work expected to be performed during the following 
period. 
 

  
 


